STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 07/ 02 I'N SAN BERNARDI NO COUNTY NEAR 02/ 08/ 02
CONTRACT NUMBER 08-439314 VWHEATON SPRI NGS AT VARI QUS LOCATI ON CONTRACT CODE 'A'!

LOCATI ON 08- SBD- 15- 163. 2/ 186. 2 86 CONTRACT | TEMS
REHABI LATATE PAVENENT FEDERAL AID AC M 015- 3( 040) 266
ACI M 015- 3(040) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

°ROPCSALS | SSUED 13
WUMBER OF BI DDERS 6

FUND TOTAL HA22
ENG NEERS EST

13, 632, 000
12,297, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS 200
3,173, 543. 22 PERCENT UNDER EST 25. 81

°ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 9, 123, 456. 78 5 FREHNER CONSTRUCTI ON 702 649- 2530
COVPANY | NC 00314554
4040 FREHNER ROAD FAX 702 649-8834
NORTH LAS VEGAS NV 89030
2 10, 105, 053. 20 1 LAS VEGAS PAVI NG CORPORATI ON 702 251-5800
00324223
4420 S DECATUR FAX 702 251-4891
LAS VEGAS NV 89103
3 10, 539, 990. 00 3 E L YEAGER CONSTRUCTI ON 909 684- 5360
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087
4 10, 743, 871. 00 6 FNF CONSTRUCTI ON | NC 480 784-2910
00587527
P O BOX 5005 FAX 480 829-8607
TEMPE AZ 85280
5 11, 240, 240. 00 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FAX

00000089
831 768-4021



08- 439314
08- SBD- 15-1
02/ 07/ 02

11, 508, 510. 00

2

KIEWT PACI FIC CO

P O BOX 1769
VANCOUVER WA 98668

Bl D245
PAGE 2
02/ 08/ 02

360 693-1478
00433176
FAX 360 693-5582



08- 439314

Bl D245
08- SBD- 15-1 PAGE 3
02/ 07/ 02 02/ 08/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS PAVI NG ( PORTI ON)

LI NCOLN CA

COUGHLI N COVPANY | NC COLD M LLI NG ( PORTI ON)

WASHI NGTON UT

K R C SAFETY COWPANY | NC CONSTRUCTI ON AREA SI GNS, DELI NEATORS AND OBJECT MARKERS
VI SALI A CA

SUDHAKAR COMPANY | NC STRI PI NG

RI ALTO CA

UNI TED RENTAL HI GHWAY TECHNOLOG ES GUARD RAI L

NORTH LAS VEGAS NV



08- 439314
08- SBD- 15-1
02/ 07/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
02/ 08/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO

GOSHEN CA

SUDHAKAR COMPANY | NC
RI ALTO CA

UNI TED RENTALS

LAS VEGAS NV

3l DDER | D NAVE AND ADDRESS

ASPHALT CONCRETE DI KE AND MEDI AN DI TCH
STRI PI NG
GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HI GH LI GHT ELECTRIC
RI VERSI DE CA

K R C SAFETY

VISALI A CA

MARI NA LANDSCAPE
ANAHEI M CA

PENHALL COVPANY

| RVINE CA

R MD

BLOOM NGTON CA
SUDHAKAR COMPANY

RI ALTO CA

VALENTI NE SURFACI NG
VANCOUVER WA

JONTI NUED ON NEXT PAGE

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

EROSI ON CONTROL

BRI DGE REMOVAL AND RUMBLE STRI PS
REBAR

STRI PI NG

COLD PLANE



08- 439314 Bl D245

08- SBD- 15-1 PAGE 5
02/ 07/ 02 02/ 08/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 VALLEY FENCE METAL BEAM GUARD RAI L AND FENCI NG
RI DGECREST CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APCO ASPHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA 93227
FI SHER | NDUSTRI ES CRUSHI NG
TEMPE AZ
R D CONSTRUCTI ON COMPANY POLYESTER CONCRETE

1026 MEADOW VI EW COURT

CORONA CA 91720

SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD AVENUE

RIALTO CA 92376

TRAFFI C MANAGEMENT | NC CONSTRUCTI ON AREA SI GNS
LONG BEACH CA
UNI TED RENTALS H GHWAY TECHNOLOGY GUARD RAI L

4533 ANDREWS STREET

NORTH LAS VEGAS NV 89031

VALENTI NE SURFACI NG M LLI NG
VANCOUVER WA



08- 439314
08- SBD- 15-1
02/ 07/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 6
02/ 08/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

CROWN FENCE

SANTA FE SPRI NGS CA
FRANKLIN AND R M D
SANTA FE SPRINGS CA
HI GH LI GHT ELECTRIC
RI VERSI DE CA

K R C SAFETY COWPANY
VI SALI A CA

PAVEMENT RECYCLI NG SYSTENMS
RI VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR COMPANY | NC
RI ALTO CA

3l DDER | D NAVE AND ADDRESS

ASPHALT CONCRETE DI KE

GUARD RAI L

REBAR

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS
COLD PLANE

DEMCLI TI ON AND RUMBLE STRI PS
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO

GOSHEN CA

CROWN FENCE

SANTA FE SPRINGS CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

GUARD RAI L



08- 439314
08- SBD- 15-1
02/ 07/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
02/ 08/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HI GH LI GHT ELECTRIC

RI VERSI DE CA

K R C SAFETY

VISALI A CA

MARI NA LANDSCAPE

ANAHEI M CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

R D CONSTRUCTI ON COMPANY
CORONA CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

VALENTI NE SURFACI NG
VANCOUVER WA

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS, CHANNELI ZER, DELI NEATOR, MARKERS
EROCSI ON CONTROL

RUMBLE STRI PS

PREPARE BRI DGE DECK AND POLYESTER CONCRETE

TRAFFI C STRI PI NG AND PAVEMENT MARKI NG

COLD PLANE ASPHALT CONCRETE PAVEMENT



08- 439314 Bl D245

08- SBD- 15- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 07/ 02 02/ 08/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 7, 500. 00* 7, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 200 400. 00 80, 000. 00
3 022939 TEMPORARY TORTOl SE FENCE M 63 30. 00 1, 890. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 250. 00* 6, 250. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 22, 000. 00* 22, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 16, 000. 00* 16, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 23, 800 .75 17, 850. 00
9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 1, 450 30. 00 43, 500. 00
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1, 470 5.00 7, 350. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 7, 500. 00 30, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 420 65. 00 27, 300. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 400. 00 11, 200. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 17. 00 2,210. 00
15 150668 REMOVE FLARED END SECTI ON EA 12 250. 00 3, 000. 00
16 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 13, 100 2.00 26, 200. 00
17 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM 00* 0.00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 10, 100 1. 00 10, 100. 00
19 022940 REMOVE DRAI NAGE Pl PE M 3 250. 00 750. 00
20 150857 REMOVE ASPHALT CONCRETE SURFACI NG V) 2,110 12. 00 25, 320. 00
21 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 31 200. 00 6, 200. 00
22 150860 REMOVE BASE AND SURFACI NG MB 6, 470 13. 00 84, 110. 00
23 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 36 35. 00 1, 260. 00
24 (S) 022941 RECONSTRUCT ROCK SLOPE PROTECTI ON MB 75 50. 00 3, 750. 00
(1/2 T) METHOD "B"
25 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 230 35. 00 8, 050. 00
(WOOD POST)
26 022942 ADJUST ENTRANCE TAPER EA 4 1, 500. 00 6, 000. 00
27 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 431, 000 .75 323, 250. 00
28 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 2,110 20. 00 42, 200. 00
29 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 60, 000. 00* 60, 000. 00
30 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 40, 000. 00* 40, 000. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 500. 00* 40, 500. 00
32 170101 DEVELOP WATER SUPPLY LS LUMP SUM 90, 000. 00* 90, 000. 00
33 190101 ROADWAY EXCAVATI ON MB 12, 200 3.25 39, 650. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 500. 00* 6, 500. 00

35 190185 SHOULDER BACKI NG

[9)]
_|
>
N
D
o

150. 00 36, 000. 00



08- 439314 Bl D245

08- SBD- 15- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
02/ 07/ 02 02/ 08/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 65 125. 00 8, 125. 00
37 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 200 225. 00 45, 000. 00
38 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 46 200. 00 9, 200. 00
39 198001 | MPORTED BORROW VB 29, 300 3.75 109, 875. 00
40 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 20 350. 00 7, 000. 00
41 (S) 203014 FI BER ( EROSI ON CONTROL) KG 6, 000 1.00 6, 000. 00
42 (S) 203026 MOVE | N MOVE OUT ( EROSI ON CONTRCL) EA 5 600. 00 3, 000. 00
43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 150 160. 00 24, 000. 00
44 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 3, 000 2.00 6, 000. 00
45 (S) 203561 JUTE MESH MR 3 70. 00 210. 00
46 (S) 022943 COVPOST ( ERCS| ON CONTROL) KG 22,500 .25 5, 625. 00
47 260201 CLASS 2 AGGREGATE BASE VB 2,910 15. 00 43, 650. 00
48 390155 ASPHALT CONCRETE (TYPE A) TONN 34, 700 29. 00 1, 006, 300. 00
49 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 18, 400 30. 00 552, 000. 00
50 022944 ASPHALT CONCRETE ( TYPE C) TONN 103, 000 41.50 4,274, 500. 00
51 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 9, 050 6. 00 54, 300. 00
AREA)
52 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 940 2.00 1, 880. 00
53 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O) M 180 2.00 360. 00
54 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 8, 680 2.00 17, 360. 00
55 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 300 2.00 600. 00
56 023263 SHOULDER RUMBLE STRI P (ASPHALT CONCRETE, M 70, 600 50 35, 300. 00
GROUND- | N | DENTATI ONS)
57 395000 LI QUI D ASPHALT (PRI ME COAT) TONN 24 200. 00 4, 800. 00
58 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 22 650. 00 14, 300. 00
59 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 130 1, 250. 00 162, 500. 00
60 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 350. 00 1, 050. 00
61 511106 DRI LL AND BOND DOVEL M 120 45. 00 5, 400. 00
62 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 47 1, 700. 00 79, 900. 00
63 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 2, 400 25. 00 60, 000. 00
64 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 19, 700 2.50 49, 250. 00
65 022945 610 MM Bl TUM NOUS COATED CORRUGATED M 40 175. 00 7, 000. 00
STEEL PIPE (2.01 MV THI CK)
66 022946 914 MM Bl TUM NOUS COATED CORRUGATED M 45 250. 00 11, 250. 00
STEEL PIPE (2.01 MV THI CK)
67 700857 900 MM Bl TUM NOUS COATED CORRUGATED M 11 1, 300. 00 14, 300. 00
STEEL Pl PE I NLET (2.01 MM THI CK)
68 022947 610 MM Bl TUM NOUS COATED CORRUGATED EA 1 1, 100. 00 1, 100. 00

STEEL FLARED END SECTI ON



08- 439314 Bl D245

08- SBD- 15- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
02/ 07/ 02 02/ 08/ 02

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 022948 914 MM Bl TUM NOUS COATED STEEL FLARED EA 2 1, 350. 00 2,700. 00
END SECTI ON

70 (S) 022949 FRAVE AND GRATE ( TYPE 900R) EA 8 500. 00 4, 000. 00

71 820107 DELI NEATOR ( CLASS 1) EA 58 30. 00 1, 740. 00

72 820134 OBJECT MARKER ( TYPE P) EA 17 45. 00 765. 00

73 820152 OBJECT MARKER ( TYPE L-2) EA 34 45. 00 1, 530. 00

74 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 920 48. 00 44, 160. 00

75 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 73 400. 00 29, 200. 00

76 (F) 833138 CONCRETE BARRI ER (TYPE 25R) M 70 425. 00 29, 750. 00

77 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 12 1, 200. 00 14, 400. 00

78 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 12 2,500. 00 30, 000. 00

79 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 350. 00 5, 400. 00

80 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 5 1, 500. 00 7,500. 00

81 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 8 100. 00 800. 00

82 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 106, 000 .85 90, 100. 00

83 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 500 2.00 21, 000. 00

84 (S) 850122 PAVEMENT MARKER EA 8, 090 10. 00 80, 900. 00
( RETROREFLECTI VE- RECESSED)

85 (S) 022950 MODI FY S| GN | LLUM NATI ON AND FLASHI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
BEACONS

86 999990 MOBI LI ZATI ON LS LUMP SUM 887, 486. 78* 887, 486. 78

TOTAL 9, 123, 456. 78



TEM

©CoOoO~NOUODWNE

08- 439314

08- SBD- 15-1

02/ 07/ 02

287140.

SUMMARY

OF

REMA

175800.

N

42200.
7130.
122930.
540.
3375.
18400.
5000.
732700.
63300.
60000.
40000.
40500.
90000.
97600.
15000.
12720.
6500.
10000.
12650.
205100.

Bl D245
PAGE 11
02/ 08/ 02
FI FTH
BI D AMOUNT
9, 000. 00* 9000
3, 200. 00 640000
75. 00 4725
5, 000. 00* 5000
32, 000. 00~* 32000
20, 000. 00* 20000
315, 000. 00* 315000
.50 11900
30. 00 43500
4.00 5880
10, 000. 00 40000
75. 00 31500
350. 00 9800
40. 00 5200
250. 00 3000
1.50 19650.
. 00* 0.
1.20 12120
190. 00 570
9.00 18990
600. 00 18600
22.00 142340
50. 00 1800
70. 00 5250
70. 00 16100
1, 000. 00 4000
1.70 732700
15. 00 31650
60, 000. 00* 60000
40, 000. 00* 40000
40, 500. 00* 40500
90, 000. 00* 90000
5.00 61000
9, 000. 00* 9000
100. 00 24000
45. 00 2925
100. 00 20000
240. 00 11040.
9.00 263700



08- SBD- 15- 1
02/ 07/ 02

R R EETPCPERERE |
TEM SECOND

| BI D AMOUNT

[ omrm e |
40 | 350. 00 7000
41 | .70 4200
42 | 590. 00 2950
43 | 135. 00 20250
44 | 2.20 6600
45 | 48. 00 144
46 | .54 12150
47 | 50. 00 145500
48 | 31.00 1075700
49 | 36. 50 671600
50 | 39.30 4047900
51 | 12. 20 110410
52 | 2.25 2115
53 | 2.25 405
54 | 2.25 19530
55 | 2.25 675
56 | .78 55068
57 | 380. 00 9120
58 | 400. 00 8800
59 | 1, 180. 00 153400
60 | 1, 700. 00 5100
61 | 43.00 5160
62 | 1, 880. 00 88360
63 | 40. 00 96000
64 | 1.18 23246
65 | 380. 00 15200
66 | 400. 00 18000
67 | 1, 450. 00 15950
68 | 510. 00 510
69 | 860. 00 1720
70 | 890. 00 7120
71 | 30. 00 1740

35. 00 2030. 00
72 | 45. 00 765
73 | 45.00 1530
74 | 51. 00 46920
75 | 177.00 12921
76 | 340. 00 23800
77 | 1, 280. 00 15360
78 | 2, 460. 00 29520

08- 439314

SUMMARY

30. 00

OF

REMA

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 340. 00 6800
00| .70 4200
00| 650. 00 3250
00| 140. 00 21000
00| 2.25 6750
00| 47.00 141
00| .55 12375
00| 52. 00 151320
00| 35.00 1214500
00| 41.00 754400
00| 43.00 4429000
00| 8. 50 76925
00| 2.00 1880
00| 2.00 360
00| 2.00 17360
00| 2.00 600
00| .80 56480
00| 325. 00 7800
00| 800. 00 17600
00| 1, 000. 00 130000
00| 2, 000. 00 6000
00| 130. 00 15600
00| 2, 500. 00 117500
00| 35.00 84000
00| 1.75 34475
00| 325. 00 13000
00| 425.00 19125
00| 1, 300. 00 14300
00| 650. 00 650
00| 675. 00 1350
00| 500. 00 4000
00| =
00| 50. 00 850
00| 50. 00 1700
00| 80. 00 73600
00| 400. 00 29200
00| 450. 00 31500
00| 1, 250. 00 15000
00| 2, 500. 00 30000

Bl D245
PAGE 12
02/ 08/ 02
FI FTH
BI D AMOUNT
350. 00 7000
1.00 6000
700. 00 3500
160. 00 24000
2.00 6000
100. 00 300
.40 9000
32.00 93120
34.00 1179800
45. 00 828000
43. 00 4429000
10. 00 90500
2.60 2444
2.60 468
2.60 22568
2.60 780
.50 35300
200. 00 4800
1, 000. 00 22000
1, 200. 00 156000
1, 400. 00 4200
40. 00 4800
2, 400. 00 112800
17.00 40800
2.20 43340
260. 00 10400
440. 00 19800
800. 00 8800
230. 00 230
500. 00 1000
475. 00 3800
50. 00 850
50. 00 1700
90. 00 82800
220. 00 16060
270. 00 18900
100. 00 1200
2,500. 00 30000



08- 439314

SUMMARY

08- SBD- 15- 1
02/ 07/ 02

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ |

1, 440. 00 5760. 00

1, 600. 00 8000. 00

53.50 428.00

.47 49820. 00

1.45 15225. 00

6. 10 49349. 00

7, 500. 00* 7500. 00

867, 000. 00* 867000. 00

10, 105, 053. 20

5
25, 000.
1,050, 000

OF REMA

RD
AMOUNT

00 8000
00 2750
00 400
45 47700
35 14175.
70 46113.
00* 25000.
00* 1050000.

10, 539, 990. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

1, 500. 00 6000
1, 600. 00 8000

75.00 600

.70 74200

2.00 21000.

8.50 68765.

10, 000. 00* 10000.
640, 000. 00* 640000

10, 743, 871. 00

Bl D245
PAGE 13
02/ 08/ 02
FI FTH
BI D AMOUNT
2,200. 00 8800
600. 00 3000
50. 00 400
40 42400
1.30 13650.
6. 00 48540.
26, 000. 00* 26000.

971, 210. 00* 971210

11, 240, 240. 00



08- 439314 Bl D245

08- SBD- 15- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 14
02/ 07/ 02 02/ 08/ 02
| _______________________________
TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 15, 000. 00* 15000. 00
2| 1, 800. 00 360000. 00
3| 30. 00 1890. 00
4 | 7, 500. 00* 7500. 00
5| 50, 000. 00* 50000. 00
6 | 15, 000. 00* 15000. 00
7 300, 000. 00* 300000. 00
8 | 50 11900. 00
9 | 25.00 36250. 00
10 | 4.00 5880. 00
11 | 15, 000. 00 60000. 00
12 | 60. 00 25200. 00
13 | 300. 00 8400. 00
14 | 30. 00 3900. 00
15 | 250. 00 3000. 00
16 | 1.50 19650. 00
17 | 00* 0. 00
18 | 2.00 20200. 00
19 | 400. 00 1200. 00
20 | 6. 50 13715. 00
21 | 100. 00 3100. 00
22 | 10. 00 64700. 00
23 | 100. 00 3600. 00
24 | 75.00 5625. 00
25 | 70.00 16100. 00
26 | 500. 00 2000. 00
27 | 1.50 646500. 00
28 | 30. 00 63300. 00
29 | 60, 000. 00* 60000. 00
30 | 40, 000. 00* 40000. 00
31 | 40, 000. 00* 40000. 00
32 | 25, 000. 00* 25000. 00
33 | 8. 50 103700. 00
34 | 12, 000. 00* 12000. 00
35 | 200. 00 48000. 00
36 | 35.00 2275. 00
37 | 65. 00 13000. 00
38 | 55. 00 2530. 00
39 | 18. 00 527400. 00



08- 439314
08- SBD- 15-1
02/ 07/ 02

2560.
1740.
765.
1530.
82800.
19710.
18900.
1200.
28800.

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PAGE 15
02/ 08/ 02



08- 439314
08- SBD- 15-1
02/ 07/ 02
Sl XTH
BI D AMOUNT
2, 000. 00 8000. 00
550. 00 2750. 00
50. 00 400. 00
.70 74200. 00
2.25 23625. 00
8. 00 64720. 00
30, 000. 00* 30000. 00

810, 000. 00* 810000. 00
11, 508, 510. 00

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PACGE 16
02/ 08/ 02



